EXCAVATION BALANCE

GUARDRAIL SCHEDULE

STAGE 1
EARTH EXCAVATION EARTH EXCAVATION EMBANKMENT EARTHWORK BALANCE
LOCATION ) ADJUSTED FOR SHRINKAGE " WASTE() OR
SHORTAGE(-)
STA 330400 TO 334420 b7 16 636 ~620
STA 335+60 TO 339+00 7 58 329 o
BULK EXCAVATION
BEHIND EX ABUTMENTS 208 156 - 156
(FROM BRIDGE PLANS)
EARTH EXCAVATION 32 24 , 24
(WIDENING)
TOTAL (STAGE D 473 354 965 -61l
STAGE 2
EARTH EXCAVATION EARTH EXCAVATION EMBANKMENT EARTHWORK BALANCE
LOCATION ©v) ADJUSTED FOR SHRINKAGE Y WASTE(+) OR
SHORTAGE(-)
STA 330400 TO 334+20 963 722 233 489
STA 335460 TO 339+00 297 223 448 225
BULK EXCAVATION
BEHIND EX ABUTMENTS 208 156 - 156
STRUCTURE EXCAVATION 134 100 ) 100
(FROM BRIDGE PLANS)
EARTH EXCAVATION 30 .
(WIDENING) 22 2
TOTAL (STAGE 2) 1632 1223 681 542
TOTAL (STAGES 1 & 2) 2105 1577 1646 -69

FURNISHED EXCAVATION = EMBANKMENT - (EXCAVATION x 0.75)

ITEM LOCATION QUANTITY

STEEL PLATE BEAM GUARDRAIL, TYPE A RT STA 331+96.80 TO STA 333+84.30 187.50 LF
RT STA 336+10.60 TO STA 336+73.10 62.50 LF

LT STA 332+94.40 TO STA 333+69.40 75.00 LF

LT STA 335+95.70 TO STA 337+70.70 175.00 LF

TRAFFIC BARRIER TERMINAL, TYPE 6 RT STA 333+84.30 TO STA 334+27.45 1 EACH
RT STA 335+67.45 TO STA 336+10.60 1 EACH

LT STA 333+69.40 TO STA 334+12.55 1 EACH

LT STA 335+452.55 TO STA 335+95,70 1 EACH

TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (TANGENT) |RT STA 331+46.80 TO STA 331+96.80 1 EACH
LT STA 332+44.40 TO STA 332+94.40 1 EACH

RT STA 336+73.10 TO STA 337+23.10 1 EACH
STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS) LT STA 337+70.70 TO STA 338+08,55 58.50 LF
GUARDRAIL REMOVAL RT STA 333+31.28 TO STA 336+61.28 330 LF
LT STA 332+93.80 TO STA 336+23.80 330 LF

TERMINAL MARKER ~ DIRECT APPLIED RT STA 331+46.80 1 EACH
RT STA 337+23.10 1 EACH

LT STA 332+44.40 1 EACH

GUARDRAIL MARKERS, TYP A LT STA 332+44,40 TO STA 338+08.55 8 EACH
RT STA 331+46.80 TO STA 337+23.10 8 EACH

PAVEMENT MARKING SCHEDULE
BRIDGE APPROACH PAVEMENT SCHEDULE
PAVEMENT SHORT TERM PVMT |PAINT PVMT MARKING
MARKING REMOVAL MARKING LINE - 47 ITEM LOCATION QUANTITY
LOCATION YELLOW YELLOW
SOLID |SKIP DASH & SOLID |SKIP DASH & BRIDGE APPROACH PAVEMENT | SMA-333¥90:00 TO STA 334+20.00 113 SQ YD
WHITE | NO PASSING | WHITE YELLOW | WHITE | NO PASSING STA 335+60.00 TO STA 335+90.00 113 SQ YD
(SQ. FTJ){ (SQ. FT. (FOOT) (FOOT) (FOOT) (FOOT)
BRIDGE APPROACH PAVEMENT |STA 333+70.00 TO STA 333+90.00 71 SQ YD
¢ STA 328+77 TO 340+12 (SKIP-DASH) 94 290 CONNECTOR (PCO) STA 335+90.00 TO STA 336+10.00 7150 YD
¢ STA 328+77 TO 337+65 (SOLID) 293 888 PROTECTIVE COAT STA 333+70.00 TO STA 334420.00 184 sSQ YD
RT STA 330+50 TO 338+45 263 795 STA 335+60.00 TO STA 336+10.00 184 SQ YD
LT STA 330+50 TO 338+45 263 795 167 SQ YD
PAVEMENT GROOVING STA 333+70.00 TO STA 334+20.00
¢ STA 328477 TO 340+12 227 STA 335+60.00 TO STA 336+10.00 167 SQ YD
TOTAL 526 387 2217 1590 1178
NOTE:
SHORT-TERM PAVEMENT MARKING QUANTITIES ARE FOR TWO APPLICATION.
» 10% OF TOTAL LENGTH FOR SHORT-TERM PAVEMENT MARKING
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